



**SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY
UPCOMING CONTRACTING OPPORTUNITIES – SEPTEMBER 2017**

UPCOMING CONSTRUCTION		Estimated Release Date	Estimated Proposal Due Date	Estimated Contract Value	
1	I-10 Corridor Contract 1: Design/Build Civil Highway Improvements Short Listed Firms: <ul style="list-style-type: none"> • Flatiron/Coffman, a JV • Granite-Myers-Rados, a Joint Venture • The Lane-Security Paving Joint Venture 			\$450,000,000	
		Request for Qualifications	December 2016		January 2017
		Draft Request for Proposals	March 2017		none
		Final Request for Proposals	July 2017		January 2018
2	I-10 Corridor Contract 1: Toll System Provider (TSP) Short Listed Firms: <ul style="list-style-type: none"> • Conduent • Kapsch • Transcore 			\$30,000,000	
		Request for Qualifications	January 2017		February 2017
		Draft Request for Proposals	April 2017		none
		Final Request for Proposals	July 2017		November 2017
3	Short Way	Early 2018	Early 2018	\$800,000	
Quiet Zone Construction					
4	I-215 Landscaping Segments 1&3	July 2017	September 2017	\$5,300,000	
IFB for Construction					
5	I-215 Landscaping Segment 2	Early 2018	Early 2018	\$3,600,000	
IFB for Construction					
6	I-10 University Interchange	Early 2018	Early 2018	\$3,500,000	
IFB for Construction					
7	Metrolink ATP	September 2017	October 2017	\$2,900,000	
IFB for Construction					
8	Rail Maintenance Facility	Early 2018	Early 2018	\$8,000,000	
IFB for Construction					
9	Utility Relocation	July 2017	September 2017	\$2,000,000	
IFB for Early Utility Relocation on the RPRP rail line					
10	RPRP Mainline Construction	Early 2018	Early 2018	\$125,000,000	
IFB for Construction					



**SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY
UPCOMING CONTRACTING OPPORTUNITIES – SEPTEMBER 2017**

UPCOMING DESIGN/PLANNING/ENVIRONMENTAL PROJECTS		Estimated Release Date	Estimated Proposal Due Date	Estimated Contract Value
1	I-10 Mt. Vernon Interchange	Fall 2017	Fall 2017	TBD
Project Approval/Environmental Document Phase				

UPCOMING CONSTRUCTION MANAGEMENT PROJECTS		Estimated Release Date	Estimated Proposal Due Date	Estimated Contract Value
1	SR 210 Baseline IC & Lane Addition	January 2018	February 2018	\$15,000,000
Construction Management				
2	Rail Maintenance Facility	Late 2017	Late 2017	\$800,000
Construction Management				
3	SR-60 Central Interchange	November 2017	December 2017	\$2,000,000
Construction Management				
4	SR-60 Archibald Interchange	Spring 2018	Spring 2018	TBD
Construction Management				
5	Mt Vernon Viaduct	October 2017	November 2017	TBD
Project Management/Construction Management (PCM) Services				

OTHER UPCOMING RFPs		Estimated Release Date	Estimated Proposal Due Date	Estimated Contract Value
1	Call Box Call Answering Services	Spring 2017	Spring 2017	\$500,000
Seeking qualified contractors capable of answering 100% of the calls generated by the San Bernardino, Riverside, and Orange County Service Authority for Freeway Emergencies.				
2	On-Call Right-of-Way Services	Fall 2017	Fall 2017	TBD
Project Delivery				